SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 254 CONTRACT ID : R -29354-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-51223 EXCAVATION, WATERWAY 16.000 CYS

13 211-09265 STRUCTURE BACKFILL, TYPE 2 487.000 CYS

14 616-02281 GROUT FOR RIPRAP 4.000 CYS

15 616-02320 GEOTEXTILES 462.500 SYS

16 616-05688 RIPRAP, CLASS 1 18.000 TON

17 616-06405 RIPRAP, REVETMENT 10.000 TON

18 616-06451 RIPRAP, UNIFORM 60.000 TON

19 616-93019 RIPRAP, GROUTED, 18 IN. 66.000 SYS
20 715-06492 CONCRETE ANCHOR, 54 IN. 2.000 EACH
21 715-09277 PIPE EXTENSION, DEFORMED, MIN. AREA 15.9 SFT. 95.000 LFT
22 725-06873 PIPE LINER, THERMOPLASTIC, 54 IN. 316.500 LFT
23 725-09251 PIPE LINER, THERMOPLASTIC, AREA 42.4 SFT. 85.000 LFT
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 8.000 EACH

26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 256 CONTRACT ID : R -29390-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RELOCATE AND REHAB BREMAN TRAIN DEPOT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 203-08607 LINEAR GRADING 220.000 LFT
10 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
11 205-06937 TEMPORARY SILT FENCE 220.000 LFT
12 210-05758 BUILDING LUMP LUMP
13 211-02050 B BORROW 57.070 CYS
14 303-01180 COMPACTED AGGREGATE, NO. 53 122.920 TON
15 303-92491 BALLAST 56.000 TON
16 604-01527 PAVERS, BRICK 17.800 SYS
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
18 621-06545 FERTILIZER 0.120 TON
19 621-06553 SEED MIXTURE, R 44 .800 LBS
20 621-06567 WATER 290.000 KGAL
21 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. 2.000 EACH
22 715-04612 PIPE 20.000 LFT
23 715-91361 PIPE, PVC, 6 IN. 66.500 LFT
24 719-03975 BUILDING PLUMBING LUMP LUMP
25 732-04596 WATER SERVICE 1.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 802-04314 SIGN 1.000 EACH
29 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 1.500 SFT
30 802-76055 SIGN POST, A 8.000 LFT
31 807-02560 ELECTRICAL WORK LUMP LUMP

32 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER 294 CONTRACT ID : R -29754-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 8.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,701.900 SYS
13 202-02278 CURB, CONCRETE, REMOVE 4,883.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 2,720.700 SYS
15 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 2.000 EACH
16 203-02000 EXCAVATION, COMMON 1,399.000 CYS
17 203-02070 BORROW 789.000 CYS
18 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,200.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE I11A 4,644 .800 SYS
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,821.400 SYS
22 210-05813 PAINT LUMP LUMP
23 211-09264 STRUCTURE BACKFILL, TYPE 1 3,083.000 CYS
24 211-09266 STRUCTURE BACKFILL, TYPE 3 200.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,149.900 TON
26 305-07456 PCC BASE, 8 IN. 1,821.400 SYS
27 305-07458 PCC BASE, 10 IN. 1,658.000 SYS
28 306-08159 MILLING, ASPHALT 17,646.500 SYS
29 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,016.400 TON
30 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 2,788.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 601.100 TON
32 406-05520 ASPHALT FOR TACK COAT 3.100 TON
33 503-03489 RETROFITTED TIE BARS 3,269.000 EACH
34 603-02969 GATE, RELOCATE LUMP LUMP
35 603-03398 FENCE, RELOCATE 114.500 LFT
36 603-03829 FENCE 697.000 LFT
37 604-07894 CURB RAMP, CONCRETE, A 32.200 SYS
38 604-07896 CURB RAMP, CONCRETE, B 15.600 SYS
39 604-07900 CURB RAMP, CONCRETE, F 152.710 SYS
40 604-07901 CURB RAMP, CONCRETE, G 4.900 SYS
41 604-07902 CURB RAMP, CONCRETE, H 280.200 SYS
42 604-07903 CURB RAMP, CONCRETE, K 27.300 SYS
43 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,850.100 SYS
44 605-06120 CURB, CONCRETE 1,656.000 LFT
45 605-06120 CURB, CONCRETE 162.800 LFT
46 605-06140 CURB AND GUTTER, CONCRETE 26.000 LFT
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5,685.500 LFT
48 610-07486 HMA FOR APPROACHES, TYPE A 13.900 TON
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CALL ORDER 294 CONTRACT ID : R -29754-B
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

49 610-09108 PCCP FOR APPROACHES, 9 IN. 1,249.800 SYS
50 616-02320 GEOTEXTILES 2,318.500 SYS
51 616-06405 RIPRAP, REVETMENT 201.200 TON
52 617-03658 BANNER 9.000 EACH
53 617-03658 BANNER 9.000 EACH
54 621-02021 BACKFILL MIX FOR PLANTINGS 700.000 CYS
55 621-06018 GRAVEL 15.000 CYS
56 621-06575 SODDING, NURSERY 4,032.000 SYS
57 621-09273 WEED BARRIER 1,300.000 SYS
58 621-98038 MULCH, HARDWOOD SHREDDED BARK 90.000 CYS
59 622-03949 TRASH RECEPTACLE, ORNAMENTAL 6.000 EACH
60 622-04648 TREE GRATE 52.000 EACH
61 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 131.000 EACH
62 622-05654 PLANT, PERENNIAL 3,018.000 EACH
63 622-05654 PLANT, PERENNIAL 349.000 EACH
64 703-06029 REINFORCING BARS, EPOXY COATED 904.000 LBS
65 711-90932 EDGING, STEEL 1,070.000 LFT
66 712-03812 BENCH 7.000 EACH
67 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 967.000 LFT
68 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 942.000 LFT
69 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 460.000 LFT
70 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,294.000 LFT
71 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 969.000 LFT
72 715-08283 PCCP FOR STRUCTURE INSTALLATION 1,737.100 SYS
73 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
74 720-08559 BEST MANAGEMENT PRACITICES 2.000 EACH
75 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
76 720-45015 INLET, A8 9.000 EACH
77 720-45045 INLET, J10 26.000 EACH
78 720-45055 INLET, M10 6.000 EACH
79 720-45155 INLET, M10, MODIFIED 3.000 EACH
80 720-45235 CATCH BASIN, E7 2.000 EACH
81 720-45410 MANHOLE, C4 10.000 EACH
82 720-95422 MANHOLE, J4 8.000 EACH
83 721-43030 AUTOMATIC DRAINAGE GATE, 30 IN. 2.000 EACH
84 732-08419 MODULAR BLOCK WALL 208.200 SYS
85 732-08421 MODULAR BLOCK WALL ERECTION 208.200 SYS
86 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
88 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 27,220.000 LFT
89 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
91 801-06710 FLASHING ARROW SIGN 360.000 DAY
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07119 BARRICADE, 111-B 312.000 LFT
94 802-04314 SIGN 3.000 EACH
95 802-04314 SIGN 1.000 EACH

96 802-04314 SIGN 8.000 EACH
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CALL ORDER 294 CONTRACT ID : R -29754-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

97 802-04314 SIGN 2.000 EACH
98 805-01842 HANDHOLE, SIGNAL 2.000 EACH
99 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
100 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 3.000 EACH
101 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 2.000 EACH
102 805-03979 EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO 4.000 EACH
103 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 6.000 EACH
104 805-03983 PHASE SELECTORS 3.000 EACH
105 805-04593 CONDUIT, STEEL, GALVANIZED, 1.25 IN. 300.000 LFT
106 805-04971 GROUNDING ROD 2.000 EACH
107 805-05870 SIGNAL SUPPORT FOUNDATION 3.000 EACH
108 805-06101 FOUNDATION 2.000 EACH
109 805-06101 FOUNDAT ION 6.000 EACH
110 805-06101 FOUNDATION 2.000 EACH
111 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 100.000 LFT
112 805-07557 LOOP DETECTOR 12.000 EACH
113 805-08129 SIGNAL CABLE 715.000 LFT
114 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
115 805-78412 SIGNAL PEDESTAL, 9 FT. 1.000 EACH
116 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
117 805-78420 DISCONNECT HANGER 4.000 EACH
118 805-78480 SIGNAL CABLE, 3C 14GA. 795.000 LFT
119 805-78485 SIGNAL CABLE, 5C 14GA. 1,100.000 LFT
120 805-78490 SIGNAL CABLE, 7C 14GA. 475.000 LFT
121 805-78495 SIGNAL CABLE, 9C 14GA. 545.000 LFT
122 805-78500 SIGNAL CABLE, 11C 14GA. 435.000 LFT
123 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 405.000 LFT
124 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
125 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
126 805-92327 SIGNAL PEDESTAL, INSTALL 1.000 EACH
127 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 3.000 EACH
128 807-02560 ELECTRICAL WORK LUMP LUMP
129 807-04651 WIRE 2.000 LFT
130 807-04651 WIRE 0.500 LFT
131 807-04651 WIRE 3.500 LFT
132 807-04652 SERVICE POINT 2.000 EACH
133 807-78590 HANDHOLE 2.000 EACH
134 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 255.000 LFT
135 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,508.000 LFT
136 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,729.000 LFT
137 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 1,037.000 LFT
138 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 187.000 LFT
139 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,448.000 LFT
140 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,009.000 LFT
141 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 444 .000 LFT
142 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 877.000 LFT
143 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 28.000 EACH

144 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 28.000 EACH
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CALL ORDER 294 CONTRACT ID : R -29754-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

145 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
146 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 27.000 LFT
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CALL ORDER : 485 CONTRACT ID : B -27185-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 150.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 78.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 100.000 SYS
15 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
16 203-02000 EXCAVATION, COMMON 1,189.000 CYS
17 203-02070 BORROW 177.000 CYS
18 204-02290 SETTLEMENT PLATE 4.000 EACH
19 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
20 205-06937 TEMPORARY SILT FENCE 2,290.000 LFT
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 571.000 CYS
22 210-07811 FIBER LUMP LUMP
23 211-09264 STRUCTURE BACKFILL, TYPE 1 292.000 CYS
24 303-01180 COMPACTED AGGREGATE, NO. 53 750.000 TON
25 303-07449 COMPACTED AGGREGATE, NO. 73 10.000 TON
26 304-07489 HMA PATCHING, TYPE A 34.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 540.000 SYS
28 402-07432 HMA SURFACE, TYPE A 190.000 TON
29 402-07435 HMA INTERMEDIATE, TYPE A 240.000 TON
30 404-05514 SEAL COAT, 5 25.000 SYS
31 406-05521 ASPHALT FOR TACK COAT 2,285.000 SYS
32 601-95344 HANDRAIL, PEDESTRIAN 1,502.000 LFT
33 601-95344 HANDRAIL, PEDESTRIAN 401.000 LFT
34 603-02736 FENCE, WOOD, REMOVE AND RESET 1,125.000 LFT
35 604-07569 PAVERS 196.000 SYS
36 604-91531 SIDEWALK, CONCRETE, 4 IN. 55.000 SYS
37 605-04742 WALL LUMP LUMP
38 605-06140 CURB AND GUTTER, CONCRETE 78.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 31.400 SYS
40 616-02320 GEOTEXTILES 29.000 SYS
41 616-06405 RIPRAP, REVETMENT 14.000 TON
42 621-02770 EROSION CONTROL BLANKET 240.000 SYS
43 621-06560 MULCHED SEEDING, U 5,610.000 SYS
44 621-06575 SODDING, NURSERY 1,541.000 SYS
45 622-05605 PLANT, ANNUAL 2.000 EACH
46 622-05654 PLANT, PERENNIAL 28.000 EACH
47 701-93575 PILE, STEEL H, HP 14 X 73 4,726.000 LFT

48 701-93633 OVERSIZED PREDRILLED PILE HOLES 2,432.000 LFT
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CALL ORDER : 485 CONTRACT ID : B -27185-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

49 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 1,305.000 LFT
50 702-51005 CONCRETE, A, SUBSTRUCTURE 180.000 CYS
51 702-51015 CONCRETE, B, FOOTINGS 211.600 CYS
52 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,288.000 LBS
53 703-06029 REINFORCING BARS, EPOXY COATED 39,236.000 LBS
54 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 30.000 EACH
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 41.600 CYS
56 709-51821 SURFACE SEAL LUMP LUMP
57 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
58 711-51038 STRUCTURAL STEEL LUMP LUMP
59 711-91981 TIE ROD 272.000 EACH
60 712-03812 BENCH 8.000 EACH
61 714-44240 CONCRETE, A, STRUCTURES 4.900 CYS
62 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 36.000 LFT
63 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 156.000 LFT
64 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 110.000 LFT
65 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 36.500 LFT
66 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 191.000 LFT
67 715-09191 PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 SFT. 48.000 LFT
68 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
69 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
70 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
71 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
72 720-45235 CATCH BASIN, E7 2.000 EACH
73 720-94612 MANHOLE, K4 1.000 EACH
74 724-51885 STRUCTURAL EXPANSION JOINT, BS6 29.800 LFT
75 726-92406 BEARING ASSEMBLY, ELASTOMERIC 6.000 EACH
76 728-98377 MASONRY COATING LUMP LUMP
77 731-93945 FACE PANELS, CONCRETE 16,028.500 SFT
78 731-93946 WALL ERECTION 16,028.500 SFT
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 801-07119 BARRICADE, 111-B 132.000 LFT
84 802-91122 SIGN, GROUND MOUNTED, RESET 6.000 EACH
85 807-04962 LIGHT 4.000 EACH
86 807-86810 SERVICE POINT, 11 1.000 EACH
87 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 45.000 LFT
88 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,675.000 LFT
89 808-06716 LINE, REMOVE 138.000 LFT
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 833.000 LFT
91 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 194.000 LFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
93 210-07752 VENEER LUMP LUMP
94 210-09305 CAST LUMP LUMP

95 211-09266 STRUCTURE BACKFILL, TYPE 3 3,660.100 CYS
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CALL ORDER : 655 CONTRACT ID :© M -30262-A
LETTING DATE :

SECTION NO. 0001 BOX CULVERT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-06934 TEMPORARY MULCHING 1.000 TON
12 205-06937 TEMPORARY SILT FENCE 1,872.000 LFT
13 207-08263 SUBGRADE TREATMENT, TYPE 1A 156.000 SYS
14 211-09265 STRUCTURE BACKFILL, TYPE 2 543.000 CYS
15 214-07202 GEOGRID, 1 397.000 SYS
16 303-01180 COMPACTED AGGREGATE, NO. 53 1,012.000 TON
17 304-07491 HMA PATCHING, TYPE C 20.000 TON
18 306-08036 MILLING, ASPHALT, 2 IN. 3,087.000 SYS
19 306-08043 MILLING, TRANSITION 440.000 SYS
20 402-07433 HMA SURFACE, TYPE B 410.000 TON
21 402-07453 HMA FOR TEMPORARY PAVEMENT 540.000 TON
22 406-05520 ASPHALT FOR TACK COAT 2.000 TON
23 616-02320 GEOTEXTILES 1,572.000 SYS
24 616-06405 RIPRAP, REVETMENT 196.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
26 621-06559 MULCHED SEEDING, R 3,315.000 SYS
27 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 8 FT. 142.000 LFT
28 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 116.000 TON
29 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 17,458.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
32 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
33 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 72.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07118 BARRICADE, 111-A 22.000 LFT
36 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 649.000 LFT
37 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
38 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,100.000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,886.000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,505.000 LFT
41 808-06716 LINE, REMOVE 5,491.000 LFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 36.000 EACH

43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH
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CALL ORDER 710 CONTRACT ID :© M -31061-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
7 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
10 801-06710 FLASHING ARROW SIGN 5.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP






